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Scheme 1 - Concept Study Cost Estimate 10/26/2007

Quantity Rate Subtotal Total

SITE DEMOLITION

O

| Demolition of Skate Board Park 11,000 Sf ©1.50 16,500 |

EARTHWORK
Grading, Excavation & Backfill

LANDSAPE, IRRIGATION & SITE FURNISHINGS
Landscaping '

I L€ 14 ;
(Benches, Trash Cans, Bike Racks, Picnics Tables, Tree Grates)

a Po
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Scheme 1 - Concept Study Cost Estimate 10/26/2007

Quantity Rate Subtotal Total

Site Structures
Trellis concrete columns prepped for student Art

{[It i
HARDSCAPE
Horizontal

Vertical - Prepped for Student Art

1€

Skate Board Park

[ Skate Board Park ' 14,400 _Sf 72.00 1,036,800 B
: Spectator Seating 1 Ls - 45,000.00 45,000
Lighting / Security 6 Ea 6,000.00 36,000

SIGNAGE - SITE (Signage, Foundation, Lighting)

[ Park Row Signage - — 1 _Ls 25,000 25,000 N

SITE UTILITIES
Domestic Water

conl
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Scheme 1 - Concept Study Cost Estimate 10/26/2007
Quantity Rate Subtotal Total
Storm Drain

-Assuming Existing Infrastructure :

: [ Qil'§ r. :
Relocation of Existing Site Utilities
- Assuming Gas Line can be relocated with minimal downtime.

- Assuming Gas, Seawater, Brine & Oil Lines are not in use and can be disconnected, capped and removed.

- Assuming the Removal of Contaminated Soil (if found) is not included in this scope of work.

Hi i 16

SITE ELECTRIC

Site Electrical Utilities

Y

.00

292,000 Sf 2327 $/Sf ' 6,796,214
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Scheme 1 - Concept Study Cost Estimate 10/26/2007

Quantity Rate Subtotal Total
SITEWORK
Site Requirements 5,551 ST o 23,425
Earthwork 5551 St 1.04 VS
Site Utilities 15 lis 30,000 30,000
CONCRETE -
Structural Retrofit 1Ls 358,432 358,432
METALS -
Canopy Addition to the Gym : 1,440 Sf 180.00 259,200
Miscellaneous Metals 5051 St 0:50 2,776
WOODS & PLASTICS -
Structural Retrofit 1 Ls 259,576 259,576
Finish Carpentry 2 5651 St 2.00 11,102
THERMAL & MOISTURE PROTECTIO : -
Roofing 95617 58T 14.95 82,987
Waterproofing kel Sii 0.50 2,776
Insulation & Fireproofing 56510 St 0.50 2,776
Flashing & Sheet Metal 91o51E St 5.00 27,755
DOORS & WINDOWS -
Doors, Frames & Hardware 55517 St 3.00 16,653
Glass & Glazing 5,651 Sf 1.00 5,551
FINISHES -
Exterior Fagade ' 6,600 Sf 30.00 198,000
Drywall : 516561 Sfi 1.00 - 5551
Tile Work -
Acoustic Ceilings & Wall Panels : 51651 Sf {2 39,523
Floor Coverings : 61651 St 6.96 38,635
Painting : 6,551 ST 2.62 14,544
Public Restrooms 2. Ea 60,000 120,000
Kitchen Facilities ‘ 1 Ea 40,000 40,000
SPECIALTIES : 5:551 St 1.66 9,215
EQUIPMENT 5,951 .St 10.18 56,509
FURNISHINGS 6,551 Sf 0.70 3,886
MECHANICAL SYSTEMS -
Plumbing : 85,5618 1S 9.00 49,959
Fire Sprinklers 5050i ST .25 40,245
HVAC 5,651 . Sf 22.00 122,122

ELECTRICAL 5,651 Sf 48.00 266,448

5,651 Sf 37712 $/Sf 2,093,417
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Scheme 1 - Concept Study Cost Estimate 10/26/2007

Total

Quantity Rate Subtotal

FIT /

SITEWOR

Site Requirements 2,671 Sf 4.22 11,272
Earthwork 2,671 Sf 1.04 2,778
Site Utilities : 1 Ls 30,000 30,000
CONCRETE -
Structural Retrofit 216747 St 10.00 - 26,710
METALS -
Miscellaneous Metals 2,671 Sf 0.50 1,336
WOODS & PLASTICS -
Structural Retrofit 2,600 ST 30.00 80,130
Finish Carpentry 2,61/t ALCP 13,141
THERMAL & MOISTURE PROTECTION ' -
Roofing 2,671 Sf 7.00 18,697
Waterproofing : 2,671 Sf 1.15 3,072
Insulation & Fireproofing 2,671 Sf 1.00 2,671
Flashing & Sheet Metal 216710 St 4.00 10,684
DOORS & WINDOWS : -
Doors, Frames & Hardware 2,671 Sf 3.00 8,013
Glass & Glazing : 2,671 Sf : 1.00 2,671
FINISHES -
Drywall 2,671 Sf 2.00 5,342
Acoustic Ceilings & Wall Panels 2,671 Sf : 6.40 17,094
Floor Coverings i : 2,674+ Sf 6.96 18,590
Painting : 2,674 iST : 2.62 6,998
SPECIALTIES : 2,074 St 1.66 4,434
EQUIPMENT 2,674 " St ~10.00 26,710
FURNISHINGS 24670 Sh 0.70 1,870
MECHANICAL SYSTEMS -
Plumbing 2,671 Sf 9.00 24,039
Fire Sprinklers 2,6 =EST = 550 14,691
HVAC 2,6745 Si 32.00 85,472
ELECTRICAL 2,671 Sf 37.00 98,827

2,671 Sf 192.90 $/Sf 515,241
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Scheme 1 - Concept Study Cost Estimate 10/26/2007
Quantity - Rate Subtotal Total

SITE WORK

| (€ UIT

L€ (S

CONCRETE f 3 =

S & P

Ir

8,974 Sf 299.12 §/sf 2,684,303
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Scheme 1 - Concept Study Cost Estimate 10/26/2007

Quantity Rate Subtotal Total
'COMMUNITY CENTE AR e ' SR
SITE WORK

- Site Requirements . 5380 S 4.22 - 22,704
Earthwork : 5,380 Sf 1.04 5,595
Site Utilities ; 5,380 Sf 3.07 16,5617

CONCRETE - -
Foundation : 65,8802 Sfi 5.95 32,011
Cast-In Place Concrete ; 5,380 Sf 8.65 46,537

MASONRY ..5,380 Sf 28.60 153,868

METALS - -
Structural Steel 518805 Sf: 4.80 25,824
Miscellaneous Metals 5,380 Sf 0.23 1,237

WOODS & PLASTICS - -
Rough Carpentry 5,380 Sf 52.00 279,760
Finish Carpentry 5,380 Sf 492 26,470

THERMAL & MOISTURE PROTECTION - -
Roofing 5,380 Sf 6.50 34,970
Waterproofing ; 5,380 Sf 1.15 6,187
Insulation & Fireproofing 5,380 Sf ; 2.16 11,621
Flashing & Sheet Metal : 5,380 Sf 4.00 21,520

DOORS & WINDOWS - -
Doors, Frames & Hardware 5,380 Sf 3.98 21,412
Glass & Glazing . 5,380 Sf 9.12 49,066

FINISHES - -

_ Lath & Plaster J : 5,380 Sf 13.72 73,814
Drywall : ; 5,380 Sf 10.80 58,104
Tile Work ; 5,380 Sf 2.30 12,374
Acoustical Ceilings & Wall Panels : 5,380 Sf 6.40 34,432
Floor Coverings ' 5,380 Sf 6.96 37,445
Painting ; 5,380 Sf 2.62 14,096

‘SPECIALTIES : 5,380 Sf : 1.66 8,931
EQUIPMENT ‘ 5,380 Sf 2.00 10,760
FURNISHINGS 5,380 Sf 0.70 3,766
MECHANICAL SYSTEMS - -

Plumbing : 5380 Sf 9.00 48,420
Fire Sprinklers . BICBDAES T 5.50 29,590
HVAC . ] 5,380 Sf 32.94 177,217
ELECTRICAL 5,380 Sf 44.09 237,204

5,380 Sf 279.08 $/sf 1,501,450
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MAMTED WiTH RIPARIAN VEGET,

BIKE PAIR ACCESS

e

WESTPARK

CITY OF VENTURA
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